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Section 232 - 2 Stage, Office of Residential
, . .. Care Facilities
Final Firm Submission

Public reporting burden for this collection of information is estimated to average 53 hours. This includes the time for collecting,
reviewing, and reporting the data. The information is being collected to obtain the supportive documentation that must be submitted
to HUD for approval, and is necessary to ensure that viable projects are developed and maintained. The Department will use this
information to determine if properties meet HUD requirements with respect to development, operation and/or asset management, as
well as ensuring the continued marketability of the properties. This agency may not collect this information, and you are not required
to complete this form unless it displays a currently valid OMB control number.

Warning: Any person who knowingly presents a false, fictitious, or fraudulent statement or claim in a matter within the jurisdiction of
the U.S. Department of Housing and Urban Development is subject to criminal penalties, civil liability, and administrative sanctions.

Privacy Act Notice: The Department of Housing and Urban Development, Federal Housing Administration, is authorized to collect
the information requested in this form by virtue of: The National Housing Act, 12 USC 1701 et seq. and the regulations at 24 CFR
5.212 and 24 CFR 200.6; and the Housing and Community Development Act of 1987, 42 USC 3543(a). The information requested
is mandatory to receive the mortgage insurance benefits to be derived from the National Housing Act Section 232 Healthcare
Facility Insurance Program. No confidentiality is assured.

INSTRUCTIONS:

The narrative is a document critical to the Lean Underwriting process. Each section of the
narrative and all questions need to be completed and answered. If the lender’s underwriter
disagrees and modifies any third-party report conclusions, provide sufficient detail to justify.
The narrative should identify the strengths and weaknesses of the transactions and demonstrate
how the weaknesses are mitigated by the underwriting.

e Charts: The charts contained in this document have been created with versatility in mind;
however, they will not be able to accommodate all situations. For this reason, you are
allowed to alter the charts as the situation demands. Be sure to state how you have altered
the charts along with your justification. Include all the information the form calls for. Charts
that include blue text indicate names that should be modified by the lender as the situation
dictates.

¢ Applicability: If a section is not applicable, state so in that section and provide a reason. Do
not delete a section heading that is not applicable. The narrative will be checked to make
certain all sections are provided. If a major section is not applicable, add “— Not Applicable”
to the heading and provide the reason. For instance:

Parent of the Operator — Not Applicable

This section is not applicable because there is no operator.

The rest of the subsections under the inapplicable section can then be deleted. This
instruction page may also be deleted.

¢ Format: In addition to submitting the PDF version of the Lender Narrative to HUD, please
also submit an electronic Word version.
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Instead of pasting large portions of text from third-party reports into the narrative, it is preferred
that the lender simply reference the page number and the report. The focus of this document is
for lender conclusions, analyses, and summaries.

Italicized text found between these characters <<EXAMPLE>> is instructional in nature, and
may be deleted from the lender’s final version. Please use the gray shaded areas (e.g., ) for
your response. Double click on a check box and then change the default value to mark selection

(e.g., X)).
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<<Insert Project Photo>>
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Executive Summary—New Construction Final Submission

FHA number:
Project name:
Project location: <<street address, city, county, state, and zip>>
Lender’s name:
Lenders UW: UW trainee:
Borrower:
Is the Borrower a Non-Profit? [ | Yes [ | No
Operator:
Parent of operator:
Management agent:
General contractor:

License holder: || Borrower || Operator || Management agent
Residents will contract <<Entity with whom residents will contract for services>>
with:

Section 38 of the Regulatory Agreement shall apply to the following individuals and/or entities
(list name(s)):

Type of Facility:
Licensed Operating Licensed Operating
| | Skilled Nursing (SNF): beds units
D Assisted Living (AL): beds units
D Memory Care (AL): beds units
D Board & Care (B&C): beds units
[ ] Independent Living (IL): beds units
Total: beds units
Loan to
Mortgage $ Loan-to-value: % transaction cost: %
Amount:
Term: years Interest rate: %
. Principal &
Equity: interest:
(without IOD/WC) $ (without MIP) % Expense ratio: %
Equity: DSCR: Expenses per
(with IOD/WC) $ (with MIP) % bed/unit*: $
UW Gross income: $ UW occupancy rate: %
UW Effective gross $
income:
UW Expenses & repl.  $ UW Expense ratio:
res.: %
UW Net operating  $ UW Expense per bed/unit*:
income: $
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Total project cost: $ Total project cost per bed/unit*: $
*Use per bed for SNF, or facilities with multiple care types (e.g., SNF/ALF). Use per unit for ALF only.

**UW EGI, Expenses and NOI should be consistent with the HUD-92264A-ORCF, Criterion E.

Initial Operating Deficit:
No. Preleased units:
Absorption rate/no. units per month:
No. months to cover shortfalls:
Breakeven Occupancy %:
Working Capital: $
Cash Investment: $
Debt Service Reserve Escrow: $
No. months of principal & interest payments:
Offsite Escrow: $
Minor Movable Equipment $

Escrow:
Demolition Escrow: $
Other: $
% of total
TOTAL Equity Without Land: $ project cost: %*
% of total
TOTAL Equity With Land: $ project cost: %*

*Total project cost is the total uses on the Form HUD-92264a-ORCF.

Land Equity (Calculation of Warranted Price of Land): <<Describe whether land is currently owned or will be
acquired, purchase price, date of purchase, part of larger parcel or planned unit development, etc.>>

Front Money Escrow (Total Cash Requirement minus Escrows):

Cash requirement will be met by: <<pre-paids, letter of credit, sponsor, etc.
Example: “Borrower’s cash and letters of credit.”>>

Based on a review of the principals <<identify principal(s)>> their net worth is estimated at $ ;
their liquidity meets/exceeds $

Construction contract: $ Offsites $ Demolition $

Total construction costs: $
As reported on HUD-92328-

ORCEF, Line 53 plus Offsites

and Demolition Costs

Major Movable $ Construction Period: # of months:
Equipment Budget:
Architectural contract: $ || Multiple AIA Agreements
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First Year FTE’s SWB

O,f, As reported on . As reported on
Stabilized  gorm HUD- Operating Form HUD-91125-
Occupancy  91125-ORCF Revenues ORCF
Operations - post construction $ $

Third Party Reports provided:
| | Architecture/Cost Review Conclusionis: | | Acceptedasis. | | Modified by lender.

|| Market Study (if required) Conclusionis: | | Acceptedasis. | | Modified by lender.

D Appraisal (if required) Conclusion is: D Accepted as is. D Modified by lender.

|| Other <<identify>> Conclusionis: | | Acceptedasis. | | Modified by lender.
Overview

<<Provide brief Summary/Overview of project.t>>

Summary of Amendment to the Initial Firm Commitment

Program Guidance: Noteworthy modifications to Firm Commitment should include any
material changes such as the proposed land, building (design, units, use), underwriting, title,
litigation, environmental, shared costs/expenses, licensing, lender underwriter from the initial
submission application. Discuss risks and mitigation of any material changes.

Based on the updated processing of the loan application, the following is a summary of
amendments to the firm commitment:

Increase Same Decrease
Mortgage amount: $ $ $
Underwritten value: $ $ $
Loan-to-value: $ $ $
Debt service coverage: $ $ $
Net operating income: $ $ $
Total for all improvements:  $ $ $
Total development costs: $ $ $
Land value: $ $ $
Operating deficit: $ $ $

<<Please provide an explanation of all changes below.>>

e Mortgage amount increase/decrease:

e  Underwritten value:
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e [.oan-to-value:

e Debt service coverage:

e Net operating income:

e Total for all improvements:

e Total development costs:

e Land value:

e Initial operating deficit:

e Other noteworthy modifications to firm commitment:

Labor Relations

Wage Decision:

Type: || Residential || Building (commercial)

Number: No. of buildings:
Modification date: No. of stories:
Modification number: No. of units:

No. of self-contained units*:

*Self-contained means that the units contain both a kitchen/kitchenette and a bathroom. This criterion, in addition
to the number of stories, affects whether the construction type will be “residential” or “building.”

Lenders Pre-Construction Conference Coordinator Information:
Name:

Email:
Phone:
Mailing address:

General Overview

<<Provide narrative of rationale for selection of Wage Decision specified. Be specific about
configurations of kitchens and bathrooms (e.g., kitchenette includes a sink, microwave, and
refrigerator and bathroom includes a commode, sink, and shower, etc.).>>
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Sensitivity Analysis — Update
<<Provide an updated Sensitivity Analysis. At a minimum, the analysis is to answer the
following questions:>>

If everything else under consideration remains the same (ceteris paribus), a 1.0 debt service
coverage is still realized if:

(a) Average rental drops $ per month.

(b) Occupancy rate decreases %.

(c) Operating expenses increase % per year.

(d) Annual net operating income (NOI) decreases $ or %.
(e) Medicaid Rate decreases $ or %.

(f) Medicaid Census drops by %.

Program Eliqgibility

<<Indicate if any changes have occurred that would affect the eligibility of the project.>>

Waivers

<<Identify and discuss any waivers received or requested as part of the Final Submission.>>

Identities-of-Interest

Key Questions

Yes No

1. Have you, as the lender, identified any identities of interest on your
certification? [ ] [ ]
2. Does the general contractor’s certification indicate any identities of interest? [ | [ ]

3. Does the HUD Addendum to the AIA B108 of the Design Architect identify
any identities of interest? L] []

4. Does the lender know, or have any reason to believe, that any of the
assertions in the other Consolidated Certifications submitted herewith, are
inaccurate or incomplete? [ ] [ ]

<<For each “yes” answer above, provide a narrative discussion regarding the topic. As
applicable, describe the risk and how it will be mitigated. For example: The borrower and
general contractor are related parties — John Doe has ownership in both entities. A Cost Plus
Construction will be ulitized.>>
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Third Party Reviewers

Key Questions — Architectural Reviewer
Yes No

1. Does the architectural reviewer have experience with construction within the
healthcare field? ] ]

2. Is the architectural reviewer knowledgeable and experienced with local
building standards and construction methods for the type of project
proposed, including the Federal Fair Housing Accessibility Guidelines and

the Uniform Federal Accessibility Standards? [ ] [ ]
3. Is the architectural reviewer a registered architect or engineer? [ ] [ ]
Key Questions — Cost Analyst
Yes No
1. Does the cost analyst have experience in the healthcare field? ] ]
2. Is the cost analyst knowledgeable and experienced with local building
standards and construction costs for the type of project proposed? [ ] [ ]

Market Analyst

<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Appraiser
<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Project Description

Location/Proximity to Hospitals
<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Site

<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Neighborhood

<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>
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Zoning
| ] Legal Conforming [ | Legal Non-Conforming | | Other

<<Provide narrative description: identify local jurisdiction; zoning designation; results of

Zoning Letter provided in application submission; and discuss any variances, conditional uses,
non-conformance or other pertinent issues dffecting zoning.>>

Utilities
<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Emergency Call System

<< Identify whether emergency call system proposed is included in construction contract, major
movable equipment and/or borrower other fees.>>

Security, Networking and Other Information Technology Systems

<< Identify whether these systems proposed are included in construction contract, major
movable equipment and/or borrower other fees.>>
Improvement Description

Building Description
<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Landscaping
<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Parking
<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>
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Unit Mix and Features
<<Complete table or provide equivalent detail>>

Line

Unit
Qty

Bed
Qty

Bdrms

Baths

Unit
Sqft

Care

Type

T(olm|m|O]|0O

—

T

Totals: - -

Living Unit Description:
<<Brief narrative description of the units including: bathrooms, appliances, flooring, included
furnishings, hook-ups, patios, etc. >>

Services
<<If unchanged from initial submission, state so. Otherwise, provide revised discussion.>>

Architectural Review

Date of report:

Review firm:

Reviewer:

Key Questions

Yes No
1. Are any drawings or specifications to be “deferred submissions?” If yes,
explain below and include special condition requiring that they be submitted
prior to initial closing. [ ] [ ]
2. Does the architectural reviewer recommend any commitment conditions? [ ] [ ]
3. Are the plans and specification incomplete? [ ] [ ]
Is there an identity of interest between the design architect and any other L] L]
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Yes No

project participant (i.e., borrower, principal of borrower, operator, and/or
general contractor)?

5. Are there any architectural review comments that have not been

incorporated into the plans and specifications? ] ]
6. Are there any architectural drawings and specifications that do not comply

with local building code standards, minimum property standards, or any

other HUD requirements? ] ]
7. After reviewing the plans, did the architectural reviewer confirm that the

plans are not in conformance with FHAG and UFAS requirements? ] ]
8. Is the design architect different from the supervisory architect? [ ] [ ]
9. After reviewing the AIA agreement, did the architectural reviewer find the

agreement was not complete? ] ]
10. After reviewing the Geotechnical Engineering Evaluation Report, did the

architectural reviewer find the report unacceptable showing an insufficient

number of borings provided? ] ]
11. After reviewing the soils report, did the architectural reviewer find the

structural design not in compliance with the findings of the report? [ ] [ ]
12. After reviewing the survey, did the architectural reviewer find the survey

not in compliance with HUD requirements? ] ]
13. Did the architectural reviewer not find the construction progress schedule

and construction period to be acceptable? [ ] [ ]
14. Are any drawings or specifications to be “deferred submissions?” If yes,

explain below and include special condition requiring that they be submitted

prior to initial closing. L] L]
15. Does the architectural reviewer recommend any commitment conditions? [ ] [ ]
16. Are the plans and specification incomplete? [ ] [ ]
17. Is there an identity of interest between the design architect and any other

project participant (i.e., borrower, principal of borrower, operator, and/or

general contractor)? L] L]
18. Are there any architectural review comments that have not been

incorporated into the plans and specifications? ] ]

19. Are there any architectural drawings and specifications that do not comply
with local building code standards, minimum property standards, or any
other HUD requirements?

20. After reviewing the plans, did the architectural reviewer confirm that the
plans are not in conformance with FHAG and UFAS requirements?

21. Is the design architect different from the supervisory architect?

22. After reviewing the AIA agreement, did the architectural reviewer find the
agreement was not complete?

0 O o
0 O o

23. After reviewing the Geotechnical Engineering Evaluation Report, did the
architectural reviewer find the report unacceptable showing an insufficient
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Yes No
number of borings provided?

24. After reviewing the soils report, did the architectural reviewer find the
structural design not in compliance with the findings of the report? [ ] [ ]

25. After reviewing the survey, did the architectural reviewer find the survey
not in compliance with HUD requirements? ] ]

26. Did the architectural reviewer not find the construction progress schedule
and construction period to be acceptable? [ ] [ ]

<<If you answer “yes” to any of the above questions, please address below. For example, Item
1 — Fire sprinkler system engineering will be completed by XXX, Item 3 — The completed plans
and specifications will be submitted prior to closing. The architectural reviewer’s inspector has
identified minor revisions to the plans and specifications that will be completed and submitted to
HUD prior to closing. A list of the minor revisions includes XXX. The contractor has provided
confirmation acknowledging the required revisions and confirms that they do not result in
changes to the costs reflected on the HUD 92328-ORCF submitted with this application
package. We (the lender) recommend a Special Condition to the Firm Commitment requiring
that completed acceptable plans and specifications will be submitted prior to closing.

Item 4 — There is an identity of interest between the design architect and the borrower. The
design architect is a principal of the borrower entity. Therefore, to meet HUD requirements, a
separate AIA B108 is submitted with this package for an unrelated architect to provide the
supervision services. Provide narrative describing the supervising architect’s name, experience,
etc. >>

Architectural Overview

<<Provide narrative describing the architectural reviewers report and conclusions and if the
lender’s underwriter concurs with the conclusions. Identify any modifications to the report
conclusions and provide justification. Confirm if the review complies with the statement of work.
Identify deliverables included in the application package. Include a narrative concerning key
elements of the reviews, the appropriate HUD forms, and their correspondence with the design
architect.>>

Construction Progress Schedule

<<Provide narrative discussion of the construction period as projected by the general
contractor and project architect. Indicate if architectural reviewer agrees. Typically, an
updated Construction Progress Schedule that accurately reflects the month and date of
construction start and completion will be needed prior to closing.>>

Conclusion

<<Indicate if the review architect has appropriately addressed all architectural aspects of the
development and the firm commitment application.>>
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Cost Review

Date of report:

Review firm:

Cost analyst:

Key Questions

Yes No
1. Are there any variances in excess of 10% between the general contractor’s
form HUD-92328-ORCEF line items and the cost analyst’s form HUD-92326? [ ] [ ]
2. Is the total reflected on the cost analyst’s form HUD-92326 more than 10%
higher or lower than the total cost breakdown on form HUD-92328-ORCF? [ ] [ ]
3. Will any one subcontractor, material supplier, or equipment lessor be awarded
more than 50% of the construction contract? [ ] [ ]
4. Will three or fewer subcontractors, material suppliers, or equipment lessors be
awarded more than 75% of the construction contract in aggregate? [ ] [ ]
5. Does or will the contractor have any identities of interest with any
subcontractors, material suppliers, or equipment lessors? [ ] [ ]
6. Did the cost analyst find any evidence of front-loading in the contractor’s cost
estimate? L] L]
7. Is the builder’s overhead more than 2% of the total land improvements, total
structures and general requirements? [ ] [ ]
8. Did the third party cost reviewer not find the form HUD-92328-ORCF to be
acceptable? [] L]
9. Are the form HUD-92328-ORCF, B108 and form HUD-92264a-ORCF
inconsistent? [ ] [ ]
10. If a Cost Plus Construction contract is utilized, is a General Contractor’s Cost
not included on the form HUD-2328?
IN/A [] ]
11. Are there any variances in excess of 10% between the general contractor’s
form HUD-92328-ORCEF line items and the cost analyst’s form HUD-92326? [ ] [ ]
12. Is the total reflected on the cost analyst’s form HUD-92326 more than 10%
higher or lower than the total cost breakdown on form HUD-92328-ORCF? [ ] [ ]
13. Will any one subcontractor, material supplier, or equipment lessor be awarded
more than 50% of the construction contract? [ ] [ ]
14. Will three or fewer subcontractors, material suppliers, or equipment lessors be
awarded more than 75% of the construction contract in aggregate? [ ] [ ]
15. Does or will the contractor have any identities of interest with any
subcontractors, material suppliers, or equipment lessors? [ ] [ ]
16. Did the cost analyst find any evidence of front-loading in the contractor’s cost
estimate? L] L]
17. Is the builder’s overhead more than 2% of the total land improvements, total [] []
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Yes No

structures and general requirements?
18. Did the third party cost reviewer not find the form HUD-92328-ORCEF to be

acceptable? [] L]
19. Are the form HUD-92328-ORCF, B108 and form HUD-92264a-ORCF
inconsistent? ] ]

20. If a Cost Plus Construction contract is utilized, is a General Contractor’s Cost
not included on the form HUD-92328-ORCE?
IN/A [] L]

<<For each “yes” answer above, provide a narrative discussion regarding the topic and
provide justification.>>

Cost Overview

<<Confirm the cost reviewer performed the cost review pursuant to Section 232 standards. The
deliverables in the application package include a narrative concerning the cost analysis, the
appropriate HUD forms, and cost data. For example, “The cost analyst performed a
comparison analysis and compared them to the contractor’s final schedules of values (form
HUD-92328-ORCF). The cost analyst ultimately concludes to the contractor’s schedule of
values. The underwriter concurs.”>>

Construction Costs (Form HUD-92328-ORCF)

<<Discuss the cost analyst’s review of the final forms HUD-92328-ORCF supplied by the
contractor and owner after completing an independent cost analysis. Confirm the analyst found
no front-loading in the final costs reflected in the HUD-92328-ORCF submitted. Indicate the
analyst completed the HUD 9236 in accordance with HUD guidelines and those forms are
included in the appropriate section of the application package.

Provide a breakdown of the costs from the form HUD-92328-ORCF, Contractor’s and/or
Borrower’s Cost Breakdown, included in the application package. The form totals $XXX and is
summarized as follows (complete the following table or provide equivalent detail):>>

Description Cost

Structures
Accessory structures
Land improvements
General requirements
Builder’s overhead
Builder’s profit
Other fees
Bond premium
Total construction contract
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Construction Contract
Type: | | CostPlus [ ] Lump Sum

General Requirements

<<The contractor’s estimate of general requirements totals $XXX. The cost analyst has
determined that the proposed cost of the general requirements and the sub-items included in it
are reasonable. The underwriter concurs.>>

Other Fees - General Contractor

The form HUD-92328-ORCEF includes other fees to be paid the general contractor totaling
$ . The other fees to be paid by the general contractor include the following:

Schedule of Other Fees included in Construction Contract
(Double click inside the Excel Table to add information)

Line Description Amount
A Survey
B [Cost Certification
C Municipal Inspections
0] Special Engineering Tests/Fees
E Special Taxes
F Permits
G
H
1
J
TO TAL 5 -

<<The cost analyst has reviewed the schedule of other fees and determined the items and the
total cost to be reasonable. The underwriter concurs.> >

Bond Premium/Assurance of Completion

<<Provide narrative discussion of either construction bond (bonding company, contractor’s
bond capacity, etc.) or the Assurance of Completion escrow (15% or 25% of contract, cash or
letter of credit, etc. Also, address whether the surety is listed on the Treasury Circular and is
authorized to issue bonds in the state for the required amount.>>

Unusual Site Improvements
<<Describe unusual site improvements and applicable costs, if any.>>
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Architect’s Fees

Program Guidance: In situations where ther are multiple architects, submit each B108 as a
separate exhibit in the firm application that corresponds to the below table (a, b, c, etc.).

Architect Name Function Amount of Fee Percent of Total | Exhibit
(Design, Architect’s Fees | Number
Supervision, Other) (a, b, c, etc.)

<<Confirm there is not an identity of interest between the borrower and the architect or if there
is, discuss the separate supervising architect and his/her B108. Confirm if the cost analyst and
underwriter find the architectural fees to be reasonable in total and for the cost of
design/supervision.>>

Other Fees - Borrower

Schedule of Other Fees to be paid by Borrower
(Double click inside the Excel Table to add information)

Line Description Amount
A |Survey - Land and Final "As Built"
B |Building Permits
C |Soils Report
D |Traffic Study
E  |Impact Fees
F  |Hook-up Fees
G |Emergency Call System
H
I
J
TOTAL $ -

<<The cost analyst has reviewed the schedule of other fees to be paid by the borrower and
determined the items and the total cost to be reasonable. The underwriter concurs.>>

Off-Site and Demolition

<<Describe any off-site work to be accomplished and who will be performing the work. If the
general contractor is responsible, describe the cost attributed to it and the cost reviewer’s
conclusions about the work and the cost. If the city will be performing the work, describe any
cost or hookup fee related.

Describe any demolition that may apply; discuss costs and any other requirements or issues.>>
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Major Movable Equipment

The borrower has provided a major movable
list and budget totaling: $

Key Questions

Yes No
1. The cost analyst found the list acceptable and the budget is reasonable. [ ] [ ]
The underwriter concurs with the analyst’s conclusion or has provided
justification for any differences. [ ] [ ]
3. The underwriter notes that a copy of the major movable list is included as an
Exhibit to the Draft Firm Commitment submitted with this package matches
the Form HUD-92264a-ORCF and Firm Commitment Draft. [ ] [ ]

<<For each “no” answer above, provide a narrative explanation and justification regarding the
topic.>>

Conclusion

<<Provide lender’s conclusions and wrap-up of the cost review. Reiterate if any of the cost
analyst’s conclusions were modified and justified in the lender’s underwriting.> >

Underwritten Reserve for Replacement

In the analysis below, the underwriter spreads the anticipated replacements by year based on the
needs assessor’s replacement reserve analysis and assumes an interest of % and an
inflation rate of %.
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(Double click inside the Excel Table to add information)

Reserve for Replacement Fund Schedule

Year 0 1 2 3 5
Interest Earned 1.5% 30 30 30 30 30
Annual Deposit 50 30 30 30 50
Initial Deposit 50
Total Deposits $0 $0 $0 $0 30 30
Claims $0 30 30 $0 $0
Cumulative Claims 30 30 30 30 50
Balance $0 " $0 S0 S0 $0 $0

Year 6 7 8 10
Interest Earned 50 50 50 50 $0
Annual Deposit 30 50 50 %0 $0
Initial Deposit
Total Deposits 30 30 30 30 30
Claims $0 30 g0 0 50
Cumulative Claims 50 50 50 50 $0
Balance $0 $0 s0 s0 80 30

Year 11 12 13 15
Interest Earned $0 30 30 30 $0
Annual Deposit 50 50 50 50 50
Initial Deposit
Total Deposits 30 50 50 50 $0
Claims 0 50 50 $0 $0
Cumulative Claims 50 50 50 50 $0
Balance $0 $0 s0 $0 $0 30
Claims $ $
Cumulative Claims 3 3
Balance $ $ - -
Market Analysis

<<If unchanged from initial submission, state so. If a revised market study is provided, insert

the Market Analysis section required for the Initial Submission narrative here. >>

Appraisal

<<If a revised appraisal is provided, substitute the Appraisal section required for the Initial
Submission narrative here.>>
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ALTA/ACSM Land Title Survey

<<If revised title/survey documentation is provided, substitute the ALTA/ACSM Land Title
Survey section for the Initial Submission narrative here.>>

Environmental

<<Discuss any modifications/updates to the previous underwriting.>>

Borrower - <<borrower's name here>>

<<Discuss any modifications/updates to the previous underwriting.>>

Principals of the Mortgagor - <<principal(s) name(s) here>>

<<Discuss any modifications/updates to the previous underwriting.>>

Operator — <<operator's name here>>

<<Discuss any modifications/updates to the previous underwriting.>>

Parent of the Operator — <<parent's nhame here>>

<<Discuss any modifications/updates to the previous underwriting.>>

Management Agent - <<management agent's name here>>

<<Discuss any modifications/updates to the previous underwriting.>>

General Contractor

Name:

State of organization:

License number/state:

Surety:

Previous versions obsolete Page 21 of 33 Form HUD-9005a-ORCF (Rev. 03/2018)



Key Questions

Yes No

1. TIs or has the general contractor been delinquent on any federal debt? ] ]
2. Is or has the general contractor been a defendant in any suit or legal action? [ ] [ ]
3. Has the general contractor ever filed for bankruptcy or made compromised

settlements with creditors? [ ] [ ]
4. Are there judgments recorded against the general contractor? [ ] [ ]
5. Are there any unsatisfied tax liens? [ ] [ ]
6. Is the general contractor a joint-venture? [ ] [ ]
7. If the general contractor is a subsidiary of another entity, are they relying

upon the parent to demonstrate financial capacity? (If yes, provide financial

analysis of parent.) D D
8. Did the third party architectural reviewer find the contractor to have

insufficient experience? [] L]

<<If you answer “yes” to any of the above questions, identify the risk factor and how it is
mitigated below.>>

Experience/Qualifications

<<Provide narrative description of general contractor’s experience and qualifications.
Discussion should highlight the contractor’s experience constructing similar type and size
projects. It should discuss the architectural and cost reviewer’s analysis of the contractor’s
experience, bonding capacity, financial capacity, etc.>>

Credit History

Report date: <<within 60 days of submission>>

Reporting firm:

Score:

<<Provide an explanation of the credit score in terms of risk level (i.e., low, medium, or high).
Also, if the score is evaluated numerically, explain what value the credit agency places on the
score. >>

Key Questions

Yes No
1. Does the credit report identify any material derogatory information not
previously discussed? L] L]
2. Does the underwriter have any concerns related to their review of the credit
report? [] L]

<<Ifyou answer “yes” to any of the above questions, identify the risk factor and how it is
mitigated below. Provide an explanation of the credit score in terms of low, medium, or high
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risk, etc. Also, if the score is evaluated numberically, explain the value the credit agency places
on the score.>>

Other Business Concerns
Key Questions

Yes No
1. Does the general contractor identify any other business concerns? [ ] [ ]
a. Do any of the other business concerns have pending judgments,
legal actions/suits, or bankruptcy claims? (If so, a credit report must be
obtained on the business concern.) [ ] N/A ] ]
b. If so, was a credit report obtained on the business concern? CIN/A ] ]
2. Do the credit reports on the 10% sampling of the other business concerns
indicate any material derogatory information? L INnA ] [ ]

<<As applicable, a “yes” answer requires a narrative discussion on the topic describing the
risk and how it will be mitigated.>>

Credit Reports for Other Business Concerns:

<<Provide narrative discussion on other business concerns. For example, “XXX identified XX
other business concerns. The underwriter reviewed Dunn and Bradstreet credit reports for XX
other business concerns identified by XXXX. { Discuss each report}. No reports indicated
derogatory information that would prohibit XXXXX from participation in this loan
transaction.>>

Name of Entity Report Type Report Date Comments
(Commercial, etc.) (i.e., any derogatory information, etc.)

Financial Statements
The application includes the following General Contractor financial statements:

Year to date: <<dates for start and end of period>>
Fiscal year ending: <<date — end of period>>
Fiscal year ending: <<date — end of period>>
Fiscal year ending: <<date — end of period>>
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Key Questions

Yes No

1. Are less than 3-years of historical financial data available for the general

contractor? ] ]
2. Are the financial statements missing any required information or schedules? ] ]
3. Is there a pattern of significant downward income prior to depreciation over

the years as demonstrated in the general contractor’s Income & Expense

statements? ] ]
4. Do the Aging of Accounts Payable schedules show any material accounts

payables (amount in excess of 5% effective gross income) over 90 days? [ ] [ ]
5. Do the Aging of Accounts Receivable schedules show any material accounts

receivables (amounts in excess of 2% of gross income) over 120 days? ] ]
6. Did your review and analysis of the financial statements indicate any other

material concerns or weaknesses that need to be addressed? [ ] [ ]
7. Does the general contractor have less than the required 5% adjusted working

capital? ] ]

<<If you answer “yes” to any of the above questions, identify the risk factor and how it is
mitigated below. For example: Item 7 — Contractor has less than 5% working capital.
Contractor may hypothecate fixed assets. The contractor has a sale pending on another building
that they have constructed. Lender will provide evidence prior to closing that funds are
available to meet the 5% working capital.>>

General Review

<<Provide narrative and analysis of financial statements as appropriate. In addition to the Key
Questions above, net working capital should be discussed along with the general financial
stability and strength of the entity.>>

Working Capital Analysis

<<Provide narrative and analysis of contractor’s working capital. Analysis should discuss
appropriate adjustments to current assets and liabilities; how you account for work-in-progress;
lines-of-credit; verifications of deposit; etc.

Example: XXXX current balance sheet is summarized below.

Financial Working
Statement Capital
As of
XXXXXXXX Analysis
Current Assets
Cash Accounts $ 1,200,000 $ 1,200,000
Retainage Receivable 3,600,000 3,600,000
Accounts Receivable 4,900,000 4,700,000
Accounts Receivable - Employees 110,000 -
Accounts Receivable - RELATED 5,000 -
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Accounts Receivable - RELATED 25,000 -

Cost & Profit in Excess of Bill 650,000 650,000
Prepaid Insurance 150,000 -
Total Current Assets $ 10,640,000 $ 10,150,000

Current Liabilities

Retainage Payable $ 2,680,000 $ 2,680,000
Accounts Payable 4,720,000 4,720,000
Profit Sharing Payable - -
Current Portion of Notes Payable 66,000 66,000
Accrued Payables 445,000 445,000
Total Current Liabilities $ 7,911,000 $ 7,911,000

The underwriter has made the following modification for the working capital analysis:

Example:
® Only used accounts receivable less than 90 days old
e Did not use accounts receivable from related parties.
¢ Did not include prepaid expenses.

The underwriter’s analysis of Work in Progress is as follows:

% Used for
Contract Compl Contract Work In
Job Amount ete Balance Progress
$ $
Project A 309,875 87.0% 40,284 $ 40284

Project B 25,790,007  92.6% 1,908,461 -

Project C 11,050,619  99.6% 44,202 -

Project D 1,673,600 66.5% 560,656 560,656

Project E 5,935,000 77.0% 1,365,050 1,365,050
8,807,800 61.0% 3,435,042 3,435,042
196,200 42.2% 113,404 113,404
244,429 39.2% 148,613 148,613
833,806 98.0% 16,676 -
100,164 16.8% 83,336 83,336
2,063,500 4.6% 1,968,579 1,968,579
74,434 36.5% 47,266 47,266
922,400 25.7% 685,343 685,343
$ $ $ 8,447,572
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58,001,834 10,416,912
5% of Work in Progress = 422,379

The underwriter calculated the working capital necessary for the work in progress as 5% of the
contract balances for all work that was less than 90% complete. The working capital for the
planned sister facility in XXXXX is 5% of the contract amount of $6,356,426. The working
capital for the subject is 5% of the contract amount of $6,502,743.

Based on the above adjustments and analysis, the underwriter concludes to the following
working capital analysis:

Current Assets 10,150,000
Current Liabilities (7,911,000)
Working Capital $ 2,239,000
Working Capital for Other Work in Progress (422,379)
Working Capital for planned SISTER Facility (317,821)
Working Capital for Subject (325,137)
Excess Working Capital $ 1,173,663

The contractor clearly demonstrates sufficient working capital for the current work in progress
and the planned sister facility and the subject facility. In addition to the above working capital,
the contractor also has a $XXXXM revolving line of credit that currently has no balance. The
line of credit is available to supplement the above working capital, if necessary, during
construction. >>

Conclusion

<<Provide narrative discussion of underwriter’s conclusion and recommendation. For
example, “The general contractor has demonstrated an acceptable financial and credit history.
The general contractor has the experience to continue to complete the construction. The
underwriter recommends this general contractor for approval as an acceptable participant in
this transaction.” >>
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Insurance

Professional Liability Insurance Coverage (PLI)

Program Guidance: Handbook 4232.1, Section II Production, Appendix 14.1.

For New Construction projects that will have a new PLI policy put into place prior to
occupancy, and the specific PLI policy terms have not yet been determined, documents may be
submitted to HUD for review no later than 70% construction completion. The Firm Commitment
should include a special condition requiring that PLI documents be submitted to HUD prior to
70% construction completion. A HUD approved PLI policy must be put into place prior to
Permission to Occupy.

Yes No
The subject will be the only project on the PLI policy, however, the specific
policy information is not yet available and will be submitted prior to 70%
construction completion.
(If yes, skip to the next section. If no, complete the rest of this section). ] ]

Name(s) of Insured:

Insurance company:
Rating: Rater:

Insurance company is licensed
in the United States: ] Yes | | No

Statute of limitations;

Current coverage: Per occurrence:
Aggregate:
Deductible:
Policy Basis: | | Per occurrence [ | Claims made

Current Expiration:

Retroactive Date:

Policy Premium:
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Summary of Six-Year Loss History for
Operator or its Parent of Operator

Total claims
Total claims paid  paid under this Total bed count
under this policy policy covered under Dollars paid in
Year (dollars) (no. of claims) the policy claims per bed
1
2
3
4
5
6
Total/average

Key Questions

Does the insurance policy cover multiple properties?
Is less than 6 years of lost history available?
Does the loss history indicate any professional liability claims over $35,000?

El e

Does the loss history or potential claims certification indicate any uncovered
claims?

O OO0gf
0 OOz

5. Does the loss history or potential claims certification indicate any claims
that would exceed the per occurrence or aggregate coverage limits at the

facility? L] L]
6. Has the facility been covered by a “claims made” policy at any time during

the statute of limitations for the State in which the facility is located? [ ] [ ]
7. Is the policy funded on a “cash front” basis? [ ] [ ]
8. Is an actuarial study applicable (self-insurance)? (If yes, discuss results

below.) [] L]
9. For all facilities Owned, Operated or Managed by the operator and/or parent

of the operator, are there any surveys/reports that have open G-level or

higher citations outstanding? (As appropriate, provide a complete analysis

of the surveys.) [] L]
10. Are any entities that provide resident care (as discussed in the Provider

Agreements and Resident Care Agreements/Rental Agreements) not covered

by the PLI policy? [] L]
11. Are there any PLI issues that require special consideration? [ ] [ ]

<<For each “yes” answer above, provide a narrative discussion on the topic describing the risk
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and how it will be mitigated.

Example: 1.Multiple properties: The underwriter notes that the professional liability policy is a
‘blanket’ policy covering XXX facilities, including the subject...{address potential impact of
other facilities on the subject’s coverage}

Example: 2.Less than 6-year loss history: The claims history reports were examined for the
period XX through XX. The underwriter determined that there were no professional liability XX
claims during that period... {Address claims and sufficiency of coverage, etc. based on history}.

Example: Claims made coverage: The project’s previous professional liability insurance
coverage was a “claims made” form policy with XXXX, which expired XXXX, when the current
policy was put in place. In XXXX the borrower purchased a “nose coverage” policy which is
the coverage needed when going from a “claims made” form of insurance to a “per occurrence”
form of insurance. The premium for this “nose” coverage liability was a one-time charge and
was paid in XXX. Because of that additional insurance coverage, the insurance expense for
XXXX was substantially higher than the current expense. The current “per occurrence basis™
insurance policy covers the entire statute of limitations. The project’s professional liability
insurance is in compliance with HUD’s requirements. >>

Lawsuits

<<Identify all potential or expected professional liability insurance (PLI) claims in excess of
$35,000 that have been or may be filed for all periods within the statute of limitations for the
state where the claim occurred. Identify any reserves held for potential claims. Discuss the risk
associate with each potential PLI claim. Discuss how that risk is mitigated. Describe the
circumstances, identify the potential award amount, provide evidence and analysis showing that
the suits are covered by PLI insurance, and if the insurance is not sufficient, does the insured
demonstrate adequate funds to cover the potential excess? Describe any other information that
mitigates the risk.

As applicable, discuss other types of lawsuits (non-PLI) and describe the potential risk related
to the party’s participation in the proposed project. Discuss how that risk is mitigated. If the suit
is closed, does it contribute to a pattern? Does it materially daffect the party’s ability to
participate in the project? If not closed, describe the circumstances, identify the potential award
amount, provide evidence and analysis showing that the suits are covered by insurance (general
liability), and if the insurance is not sufficient, do they demonstrate adequate funds to cover the
potential excess? Describe any other information that mitigates the risk.>>

Commercial General Liability Insurance

<<Provide narrative discussion of policy coverage for bodily injury, property damage and
personal injury. For example: General liability insurance will be provided by XX. The
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underwriter has confirmed estimates of the cost and coverage for underwriting. The insurance
coverage will comply with HUD requirements prior to permission to occupy.> >

Recommendation

<<Provide narrative recommendation regarding acceptability of professional and general
liability insurance. For example: “The borrower’s professional and general liability insurance
was analyzed in accordancewith Handbook 4232.1, Section II Production, Chapter 14 and
Appendix 14.1.). The property has XX current potential (threatened) insurance claims at this
time as reflected on the certification provided by the borrower. It is {lender’s} opinion that the
information provided above and in the application sufficiently demonstrates that the existing
professional liability coverage meets HUD'’s requirements and that the risk from professional
liability issues is sufficiently addressed. No modifications to the current coverage are
recommended.”> >

Property Insurance

<<Provide narrative discussion of review. For example, “Hazard and Liability insurance has
been and/or will be provided by XX. The underwriter has confirmed estimates of the cost and
coverage for underwriting and that it complies with HUD requirements.”>>

Builder’s Risk

<< If contractor is paying, show in contractor’s other fees. If borrower is paying, show in
borrower’s other fees.>>

Mortgage Loan Determinants

Overview
The mortgage criteria shown on the form HUD-92264a-ORCF are summarized as follows:

Initial Final
Fair market value: $ $
Replacement cost: $ $
Debt service: $ $
Requested amount: $ $
The proposed mortgage is $ and is constrained by
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Criterion C: Amount Based on Replacement Cost

The amount based on replacement cost limit is $ . This is based on 90% of the replacement
cost of the improvements of $

Criterion D: Amount Based on Loan-to-Value

The $ value of improvement limit was calculated in accordance with HUD guidelines.
This is based on a value of $

Criterion E: Amount Based on Debt Service Coverage
The $ debt service limit was calculated using the underwritten NOI of $

Criterion L: Deduction of Grants, Loans, and Gifts
The limit was calculated in accordance with HUD guidelines as follows:

a. Amount based on estimated cost of construction $

b. (1) Grants/loans/gifts
(2) Tax credits
(3) Value of leased fee
(4) Excess unusual land improvement cost
(5) Unpaid balance of special assessment
(6) Sum of lines (1) through (5) $

c. Line a minus line b (6) $

The secondary sources are discussed in detail below in the Sources & Uses section of the
narrative.

Sources & Uses — Copied From HUD 92264a-ORCF

Program Guidance: In the case of tax credit transactions, the individual sources must be spelled
out, as well as any non-mortgageable costs. Details regarding the requirements of those sources
and uses should be discussed in the tax credit section, or under Secondary Sources, as
applicable.

<<Provide a statement of Sources and Uses of actual estimated cost at closing. Include all
eligible and ineligible costs.>>
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Secondary Sources

<<List and discuss all secondary sources, including terms and conditions of each. Secondary
sources include surplus cash notes, grants/loans, tax credits, and the like.>>

Source Entity Public or | % of % FMV | Non-
Receiving Private Equity mortgageable
Funds Coverage COsts?
Other Uses

<<Discuss any uses not previously discussed in this narrative.>>

Circumstances that May Require Additional Information

In addition to the information required in this narrative, depending upon the facility for which
mortgage insurance is to be provided, the mortgagor, operator, management agent and such other
parties involved in the operation of the facility, current economic conditions, or other factors or
conditions as identified by HUD, HUD may require additional information from the lender to
accurately determine the strengths and weaknesses of the transaction. If additional information
is required, the questions will be included in an appendix that accompanies the narrative.

Special Commitment Conditions

<<List any recommended special conditions. If none, state “None.”>>
1.
2.

Conclusion

<<Provide narrative conclusion and recommendation.> >
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Signatures

Lender hereby certifies that the statements and representations of fact contained in this
instrument and all documents submitted and executed by lender in connection with this
transaction are, to the best of lender’s knowledge, true, accurate, and complete. This instrument
has been made, presented, and delivered for the purpose of influencing an official action of HUD
in insuring the loan and may be relied upon by HUD as a true statement of the facts contained

therein.

Lender:

HUD Mortgagee/Lender No.:

This report was prepared by: Date This report was reviewed by: Date
<<Name>> <<Name>>
<<Title>> <<Title>>
<<Phone>> <<Phone>>
<<Email>> <<Email>>
This report was reviewed and the Date

site inspected by:

<<Name>>
<<Title>>

<<Phone>>
<<Email>>
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